PROJECT OVERVIEW:

SUNSET LAKE HOME OWNERS ASSOCIATION (HOA)
SEDIMENT REMOVAL / BANK (SHORELINE)
RESTORATION PROJECT

RE-ESTABLISH AND STABILIZE UP TO 1300 LF OF SHORELINE OF SUNSET
LAKE. THE SHORELINE WILL BE RE-ESTABLISHED WITH DREDGED MATERIAL
FROM THE SEDIMENT BAR THAT HAS DEVELOPED AT A TRIBUTATY TO
SUNSET LAKE. A FLOATING HYDRAULIC DREDGE WILL BE USED TO CONVEY
MATERIAL FROM THE SEDIMENT BAR TO THE SHORELINE. GEOTEXTILE
STABILIZATION, SYSTEM, DREDGED SEDIMENT AND ADDITIONAL NATIVE
VEGETATION WILL BE USED TO RE-ESTABLISH THE ORIGINAL SHORELINE
THAT HAS BEEN ERODED AWAY AND IS NOW INUNDATED.

5564 SUNSET LAKE ROAD
HOLLY SPRINGS, NC 27540

WAKE COUNTY
NORTH CAROLINA

JUNE 2019
REVISED DECEMBER 2019
REVISED JUNE 2020

OWNER CONTACTS:

JEFFREY CLYMER - SUNSET LAKE HOA - PROJECT LIASON
EMAIL: jjclymer@gmail.com
PHONE: (919) 324-5027
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GENERAL NOTES
1. ALL WORK AND EQUIPMENT IS TO REMAIN WITHIN THE SUNSET LAKE HOA COMMON PROPERTY, ACCESS

EASEMENT OR UTILITY EASEMENTS.

2. SUNSET LAKE HAS A NEUSE RIVER RIPARIAN BUFFER (50 FT) FROM THE EDGE OF THE LAKE
AND TOWN OF HOLLY SPRINGS RIPARIN BUFFER (100 FT) FROM THE EDGE OF THE LAKE - ALL
WORK EFFORTS AND RESTORATION EFFORTS SHALL BE IN ACCORDANCE WITH BUFFER REQUIREMENTS.

3. FILL PLACEMENT AND OVERALL WORK SHALL BE BE IN ACCORDANCE WITH THE PROVISION
OF A USACOE NATION WIDE PERMIT (NWP) 13.

4. A NO-RISE CERTIFICATION HAS BEEN DEVELOPED FOR THE PROPOSED RESTORATION
EFFORTS FOR SUBMISSION TO THE TOWN OF HOLLY SPRINGS IN ACCORDANCE WITH NC
FLOODPLAIN ADMINSTRATOR AND FEMA REQUIRMENTS.

5. PROJECT NOTIFICATION WAS PROVIDED TO THE TOWN OF HOLLY SPRINGS FOR

APPROVAL BY THE FLOODPLAIN ADMINISTRATOR FOR COMPLIANCE WITH THE FLOODPLAIN
ORDINANCE, DRAINAGE ORDINANCE AND RIPARIAN REQUIREMENTS. A CONCTRUCTION PERMIT
IS TO BE SUBMITTED ONCE FINAL SCOPE AND CONTRACTOR IS SELECTED.

6. A PLAN SUBMISSION FOR THIS PROJECT WILL BE SUBMITTED TO WAKE COUNTY
ENGINEERING DEPARTMENT TO SHOWING THE LIMITS OF FILL PLACEMENT AND SHORELINE RESORATION.

7. AWETLAND DELINEATION HAS BEEN COMPLETED IN JUNE 2019 (ENVIRONMENTAL SERVICES, INC.)
BY A CERTIFIED WSP FOR THE PROJECT AREA. THE LOCATION OF THE
WETLANDS HAVE BEEN MARKED IN THE FIELD AND DISPLAYED ON THE ATTACHED PLAN.

8. AN INDEPENENT TOPOGRPAHIC SURVEY OF KEY ELEVATIONS AND DELINEATED
WETLANDS WAS COMPLETED IN OCTOBER 2019. THE DISPLAYED TOPOGRAPHIC CONTOURS ARE BASED
ON THIS TOPOGRAPHIC SURVEY

9. PROPERTY BOUNDARIES HAVE BEEN ATTAINED THROUGH NC ONE MAP (GIS DATA).

10. THE FLOODPLAIN AND FLOODWAY LOCATIONS HAVE BEEN ATTAINED THROUGH NC ONE MAP (GIS DATA).

11. SITE SURVEY IS TIED TO NORTH CAROLINA STATE PLANE COORDINATE SYSTEM NAD 83 SURVEY FEET
WITH VERTICAL DATUM OF NAVD&s.

CONSTRUCTION SEQUENCE

1. THE CUL-DE-SAC AND UTILITY ROAD OFF TURTLE HEAD COURT CAN BE USED AS AN
ACCESS LOCATION FOR THE CONTRACTOR. THE CONTRACTOR WILL USE A SMALL
UTILITY VEHICLE TO TRANSPORT GEOTEXTILE SYSYEM MATERIALS TO THE PROJECT
AREA. AN AREA ADJACENT TO HOA CLUBHOUSE WILL BE USED TO LAUNCH THE
FLOATING DREDGE AND SKIFF (IF REQUIRED TO DELIVER GEOTEXTILE TO SHORELINE
RESTORATION AREAS). THE VILLAGE PARKING LOT CAN BE USED AS A CONSTRUCTION
STAGING AREA.

2. INSTALL PERIMETER EROSION AND SEDIMENT POLLUTION CONTROL PROTECTION
AROUND THE MATERIAL PLACEMENT AREA.

3. PLACE AND SECURE GEOTEXTILE SYSTEM ALONG EDGE OF LAKE TO RECEIVE
DREDGED MATERIALS PER THE INSTALLATION DETAILS AND MANUFACTURERS
RECOMMENDATIONS.

4. BEGIN DREDGING OPERATIONS AND PUMP MATERIAL TO SECURED GEOTEXTILE
SYSTEM. MATERIAL CAN BE PLACED WITHIN AND BEHIND THE GEOTEXTILE SYSTEM
TO FILL LOW SPOTS AND RESTORE THE NATURAL CONTOUR AND ELEVATION OF THE
SHORELINE.

5. UPON COMPLETION OF DREDGING / PUMPING FOR EACH SECTION OF THE SYSTEM.
NATIVE VEGETATION (TREES, SHRUBS AND GRASSES) WILL BE BASED ON AN BEHIND
THE GEOTEXTILE SYSTEM.

6. AFTER DREDGESOX SYSTEM IS IN PLACE AND VEGEATION HAS BECOME
ESTABLISHED, REMOVE ANY TEMPORARY EROSION CONTROLS (FENCESOX / SILT
FENCE).

7. HOA WILL CONTINUALLY MONITOR GEOTEXTILE SYSTEM AND AREAS BEHIND THE
SYSTEM TO ENSURE PLANTED VEGEGATION IS IN GOOD HEALTH UNTIL PERMANENTLY
ESTABLIHSED. INSPECTIONS SHOULD OCCUR ON A WEEKLY BASIS OR AFTER EACH
RAIN FALL, BY THE HOA FOR ONE GROWING SEASON. IN THE EVENT ANY VEGEATION
DIES OR IS DISTURBED, AN ON-CALL CONTRACTOR/LANDSCAPER SHOULD BE NOTIFIED
TO IMMEDIATELY REPLACE THE VEGETATION.

SUNSET LAKE HOA

HOLLY SPRINGS, WAKE COUNTY, NC
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